STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPGCSALS | SSUED 16

NUMBER OF BI DDERS 5
PROGRAM ELEMENTS SND

Bl D RANK

07/ 11/ 02
07- 023964
07-LA-60-19.0/19.5

ENG NEERS EST

Bl D TOTAL

1,191, 971. 00

1, 202, 030. 50

1, 288, 024. 40

1, 300, 933. 00

1, 307, 826. 50

D SUMMARY

I'N LOS ANGELES COUNTY | N | NDUSTRY
FROM STONER CREEK ROAD
UNDERCROSSI NG TO FULLERTON ROAD
UNDERCRGCSSI NG

CONSTRUCT MASONRY BLOCK SOUNDWALL

DEPARTMENT OF TRANSPORTATI ON

FEDERAL Al D ACNH- P060-(116)E

Bl D245
PAGE 1
07/ 15/ 02
CONTRACT CCODE 'C '
54 CONTRACT | TEMS

HB311
1,427,000. 00 AMOUNT UNDER

Bl DDER | D

DI SADVANTAGED BUSI NESS ENTERPRI SE - 15. 0%
FUND TOTAL

TOTAL NUMBER OF WORKI NG DAYS 210

235, 029. 00

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

O DONNELL CONSTRUCTI ON | NC

559 WEST COVI NA BOULEVARD
SAN DI MAS CA 91773-2911

M AHVADI CONSTRUCTI ON AND
ENG NEERI NG | NC

133 N PI XLEY STREET
ORANGE CA 92868

PETERSON CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON | NC
1792 KAl SER AVENUE

IRVINE CA 92614-5706

R J BULLARD CONSTRUCTI ON | NC

P O BOX 1577
BONSALL CA 92003-1577

J MC LOUGHLI N ENG NEERI NG CO
I NC

10722 ARROW ROUTE STE 716
RANCHO CUCAMONGA CA 91730

FAX

FAX

FAX

FAX

FAX

909 394-4510
00772905
909 394-4750

714 538-5156
00743775
714 538-5257

949 252- 0441
00615876
949 252-0266

760 731-7521
00749529
760 731-7501

909 944-1037
00676575
909 944-3112

PERCENT UNDER EST 16. 47



07- 023964 Bl D245

07-LA-60-19 PAGE 2

07/ 11/ 02 07/ 15/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C L CONSTRUCTI ON CONCRETE BARRI ER ( PORTI ON)
POVMONA  CA
ACACI A' LANDSCAPI NG PLANTI NG AND | RRI GATI ON
SANTA BARBARA CA
AVBER STEEL REBAR
RIALTO CA
CALMEX ENG NEERI NG ASPHALT CONCRETE

RI VERSI DE CA

J F L ELECTRIC ELECTRI CAL
LOS ANGELES CA

L JOHNSON MASONRY ( PORTI ON)
HAWTHORNE CA



07- 023964
07-LA-60-19
07/ 11/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 3

07/ 15/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ACACI A LANDSCAPI NG
SANTA BARBARA CA

AVBER STEEL
RI ALTO CA

J F L ELECTRIC
LOS ANGELES CA

ORANGE COUNTY STRI PI NG
CRANGE CA

Bl DDER | D NAME AND ADDRESS

I TEMS 25 THRU 28 (PARTI AL)

| TEMS 32, 34, 37, 47 AND 48 (PARTIAL)

| TEMS 52 AND 53 ( PARTI AL)

ITEMS 3 THRU 5, 10, 11 AND 49 THRU 51 ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

AVBER STEEL
RIALTO CA

CALMEX ENG NEERI NG
CORONA  CA

CREEK MEADOW
BELL GARDENS CA

CROMN FENCE
SANTA FE SPRINGS CA

DI VERSI FI ED LANDSCAPI NG
TEMECULA CA

L JOHNSON
HAWTHORNE CA

CONTI NUED ON NEXT PAGE

REBAR

ASPHALT PAVI NG

SI GN | LLUM NATI ON

FENCI NG

| RRI GATI ON AND PLANTI NG

MASONRY



07- 023964 Bl D245
07-LA-60-19 PAGE 4
07/ 11/ 02 07/ 15/ 02

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

SUPER SEAL AND STRI PI NG
VENTURA CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ACACI A' LANDSCAPI NG
SANTA BARBARA CA

CALMEX ENG NEERI NG
MJRRI ETTA CA

G L M CONTRACTORS
REDLANDS CA

J F L ELECTRIC
LOS ANGELES CA

L JOHANSON CONSTRUCTI ON
HAWTHORNE CA

CRANGE COUNTY STRI PI NG
ORANGE CA

Bl DDER | D NAME AND ADDRESS

LANDSCAPI NG

ASPHALT CONCRETE

REI NFORCI NG STEEL

ELECTRI CAL

MASONRY

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CALMEX ENG NEERI NG
CORONA CA

DI VERSI FI ED LANDSCAPI NG
W NCHESTER CA

CONTI NUED ON NEXT PAGE

ASPHALT

LANDSCAPI NG



07- 023964 Bl D245

07-LA-60-19 PAGE 5

07/ 11/ 02 07/ 15/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 G L M CONTRACTCRS RESTEEL
REDLANDS CA
L JOHNSON MASONRY
HAWTHORNE CA
MOCRE ELECTRI C ELECTRI CAL

CORONA CA



07- 023964 Bl D245

07- LA- 60- 19 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
07/ 11/ 02 07/ 15/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 000. 00* 3, 000. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 35, 000. 00* 35, 000. 00
3 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 510 6. 00 3, 060. 00
4 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 14 30. 00 420. 00
5 120300 TEMPORARY PAVEMENT MARKER EA 23 9. 00 207. 00
6 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 640 46. 00 29, 440. 00
7 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 14 300. 00 4, 200. 00
8 150608 REMOVE CHAI'N LI NK FENCE M 1.8 80. 00 144. 00
9 150662 REMOVE METAL BEAM GUARD RAI LI NG M 24 26. 00 624. 00
10 150710 REMOVE TRAFFI C STRI PE M 360 4.00 1, 440. 00
11 150722 REMOVE PAVEMENT MARKER EA 23 3.00 69. 00
12 150742 REMOVE ROADSI DE S| GN EA 6 50. 00 300. 00
13 150760 REMOVE S| GN STRUCTURE EA 1 2,700. 00 2, 700. 00
14 150771 REMOVE ASPHALT CONCRETE DI KE M 440 4.00 1, 760. 00
15 150821 REMOVE HEADWAL L EA 1 250. 00 250. 00
16 150823 REMOVE DOWNDRAI N EA 1 400. 00 400. 00
17 152320 RESET ROADSI DE SI GN EA 3 100. 00 300. 00
18 152390 RELOCATE ROADSI DE S| GN EA 4 150. 00 600. 00
19 152393 RELOCATE ROADSI DE SI GN EA 3 150. 00 450. 00
(STRAP AND SADDLE BRACKET METHOD)
20 153214 REMOVE CONCRETE CURB M 150 15. 00 2, 250. 00
21 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 50, 000. 00* 50, 000. 00
22 190101 ROADWAY EXCAVATI ON VB 590 42.00 24, 780. 00
23 190103 ROADWAY EXCAVATI ON ( TYPE ) VB 190 42.00 7, 980. 00
(AERIALLY DEPCSI TED LEAD)
24 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 000. 00* 5, 000. 00
25 200001 H GHWAY PLANTI NG LS LUMP SUM 26, 000. 00* 26, 000. 00
26 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 6, 000. 00* 6, 000. 00
27 208000 | RRI GATI ON SYSTEM LS LUMP SUM 20, 000. 00* 20, 000. 00
28 024113 EXTEND | RRI GATI ON CROSSOVERS M 10 250. 00 2, 500. 00
29 260301 CLASS 3 AGGREGATE BASE VB 150 100. 00 15, 000. 00
30 390103 ASPHALT CONCRETE ( TYPE B) TONN 1, 307 62. 00 81, 034. 00
31 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 370 12.00 4, 440. 00
AREA)
32 (S) 498024 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 2, 550 80. 00 204, 000. 00
Pl LI NG ( BARRI ER)
33 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 8 1, 500. 00 12, 000. 00
34 (F) 517961 SOUND WALL (BARRI ER) (MASONRY BLOCK) M2 1,931 144. 00 278, 064. 00



07- 023964 Bl D245

07- LA- 60- 19 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
07/ 11/ 02 07/ 15/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

35 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 3, 254 6. 50 21, 151. 00
36 (SF)560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 3, 254 1. 00 3, 254. 00
37 (S) 561008 760 MM CAST- | N- DRI LLED- HOLE M 4.5 1, 100. 00 4, 950. 00

CONCRETE PI LE (S| GN FOUNDATI ON)
38 024101 METAL (WALL MOUNTED SI GN) EA 2 800. 00 1, 600. 00
39 650067 300 MM REI NFORCED CONCRETE Pl PE M 16 140. 00 2, 240. 00
40 650069 450 MM REI NFORCED CONCRETE Pl PE M 11 150. 00 1, 650. 00
41 650075 600 MM REI NFORCED CONCRETE PI PE M 26 170. 00 4, 420. 00
42 720011 ROCK ENERGY DI SSI PATOR VB 17 240. 00 4,080. 00
43 731501 M NOR CONCRETE ( CURB) VB 4.5 450. 00 2, 025. 00
44 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 1,036 1. 50 1, 554. 00
45 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 5 140. 00 700. 00
46 802590 1.8 M CHAIN LINK GATE (TYPE CL-1.8) EA 2 800. 00 1, 600. 00
47 024102 CONCRETE BARRI ER ( TYPE 736SV) M 580 320. 00 185, 600. 00
48 024103 CONCRETE BARRI ER ( TYPE 736B) M 16 320. 00 5, 120. 00
49 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 80 27. 00 2, 160. 00
50 840560 THERVOPLASTI C TRAFFI C STRI PE M 850 1. 50 1, 275. 00
( SPRAYABLE)

51 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 30 6. 00 180. 00
52 860400 LI GHTI NG ( TEVPORARY) LS LUMP SUM 15, 000. 00* 15, 000. 00
53 861504 MODI FY LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 30, 000. 00* 30, 000. 00
54 999990 MOBI LI ZATI ON LS LUMP SUM 80, 000. 00* 80, 000. 00

TOTAL 1,191, 971. 00



| TEM
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07- 023964
07-LA-60-19
07/ 11/ 02

1, 000.
118.

950.
100.
185.

227858.
19524.
3254.
4275.
200.
2960.

SUMMARY

OF

. 00*
. 00*
.80
.00
.00
.00
.00
.00
.00
.60
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
. 00*
.00
.00
. 00*
. 00*
. 00*
. 00*
.00
.00
.00
.00
.00
1, 500.

145.
.00
.60
1, 000.
1, 000.

200.

00
00

00
00
00

REMA/

2000.
70000.
2958.
560.
598.
32000.
3920.
288.
1560.
576.
184.
600.
1600.
2200.
1000.
500.
600.
1600.
600.
2400.
50000.
12390.
3990.
2500.
26000.
7000.
22000.
6000.
6750.
78420.
11100.
191250.
12000.
279995.
19524.
1952.
4500.
2000.
3200.

NI NG BI DDERS

. 00*
. 00*
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
. 00*
.00
.00
. 00*
. 00*
. 00*
. 00*
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

3000.
35000.
3060.
770.
184.
35200.
4900.
63.
1080.
1440.
69.
600.
3500.
6600.
500.
500.
600.
1200.
450.
2250.
50000.
32450.
9500.
8500.
27000.
5000.
20000.
2500.
8250.
74499.
4440.
255000.
12000.
260685.
22778.
6508.
3375.
800.
2560.

Bl D245
PAGE 8
07/ 15/ 02
FI FTH
Bl D AMOUNT
3, 000. 00* 3000.
60, 000. 00* 60000.
6. 00 3060.
22.00 308.
4.00 92.
35. 00 22400.
300. 00 4200.
80. 00 144.
60. 00 1440.
4.00 1440.
2.00 46.
60. 00 360.
3, 000. 00 3000.
5.00 2200.
500. 00 500.
500. 00 500.
150. 00 450.
200. 00 800.
100. 00 300.
30. 00 4500.
50, 000. 00* 50000.
70. 00 41300.
70. 00 13300.
2, 500. 00* 2500.
24, 000. 00* 24000.
12, 500. 00* 12500.
28, 000. 00* 28000.
330. 00 3300.
70. 00 10500.
60. 00 78420.
15. 00 5550.
80. 00 204000.
1, 800. 00 14400.
140. 00 270340.
5. 00 16270.
1.25 4067.
1, 600. 00 7200.
800. 00 1600.
185. 00 2960.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53

54
TOT

07- 023964

07-LA-60-19
07/ 11/ 02
SECOND

BI D AMOUNT
200. 00 2200. 00
245. 00 6370. 00
350. 00 5950. 00
325. 00 1462. 50
5. 00 5180. 00
100. 00 500. 00
650. 00 1300. 00
290. 00 168200. 00
250. 00 4000. 00
40. 00 3200. 00
3.00 2550. 00
5.00 150. 00
17, 500. 00* 17500. 00
35, 900. 00* 35900. 00
90, 000. 00* 90000. 00
1, 202, 030. 50

SUMMARY

OF REMA/

THI RD

Bl D AMOUNT
220. 00 2420
250. 00 6500
400. 00 6800
400. 00 1800
1.50 1554
120. 00 600
800. 00 1600
395. 00 229100
300. 00 4800
25.00 2000
1.10 935.
20. 00 600.
17, 000. 00* 17000.
26, 000. 00* 26000.
120, 000. 00* 120000
1, 288, 024. 40

NI NG BI DDERS
FOURTH

Bl D AMOUNT
170. 00 1870
200. 00 5200
200. 00 3400
500. 00 2250
2.00 2072
200. 00 1000
600. 00 1200.
400. 00 232000
450. 00 7200
26. 00 2080.
2.00 1700.
5.00 150.
14, 000. 00* 14000.
30, 000. 00* 30000.
90, 000. 00* 90000.
1, 300, 933. 00

Bl D245
PAGE 9
07/ 15/ 02
FI FTH
Bl D AMOUNT
190. 00 2090
210. 00 5460
220. 00 3740
400. 00 1800
1.50 1554
155. 00 775
570. 00 1140.
360. 00 208800
420. 00 6720
49. 00 3920.
2.00 1700.
6. 00 180.
21, 000. 00* 21000.
40, 000. 00* 40000
110, 000. 00* 110000.

1, 307, 826. 50



